



September 8, 2020

TO: INTERESTED FIRMS

SUBJECT: SRWA OWNERS ADVISOR DESIGN-BUILD CONSTRUCTION  
MONITORING SERVICES & CITY OF CERES LOCAL FACILITIES  
CONSTRUCTION MANAGEMENT SERVICES RFP ADDENDUM NO. 1

The Stanislaus Regional Water Authority Owners Advisor Design-Build Construction Monitoring Services and City of Ceres Local Facilities Construction Management Services Request for Proposal (RFP) is hereby amended by this Addendum No. 1.

Item No 1: Page 4, CONTRACT AND AWARD SCHEDULE

ADD the following to the **estimated** schedule for procurement of services:

Commence Contract (City of Ceres)	January, 2021
Contract Completion (City of Ceres)	January, 2022

Item No 2: Page 9, PROPOSAL SUBMITTAL REQUIREMENTS

ADD the following statement to the end of this Section:

“Proposers must acknowledge your receipt of this Addendum No. 1 by including a Proposal Transmittal Letter substantially in the form of the attached to this Addendum No. 1”.

End of Addendum No. 1

Attachment: Proposal Transmittal Letter

**PROPOSAL TRANSMITTAL LETTER**

(To be typed on Proposer's Letterhead)

[Date]

Robert L. Granberg, P.E., DBIA  
Stanislaus Regional Water Authority  
2020 Research Park Drive, Suite 100  
Davis, CA 95618

Re: Request for Proposals for SRWA Owners Advisor Design-Build Construction  
Monitoring Services & City of Ceres Local Facilities Construction Management  
Services

\_\_\_\_\_ (the Proposer) hereby submits its Proposal  
in response to the Request for Proposals for SRWA Owners Advisor Design-Build  
Construction Monitoring Services & City of Ceres Local Facilities Construction  
Management Services Request for Proposals (RFP) issued by the Stanislaus Regional  
Water Authority on August 21, 2020, as amended.

The Proposer acknowledges receipt of the RFP and the following addenda:

<u>No.</u>	<u>Date</u>
_____	_____
_____	_____
_____	_____

Name

Title